



THE CITY OF REDMOND  
PUBLIC WORKS DEPARTMENT  
Public Works Financial and Administrative Services  
15670 NE 85<sup>th</sup> Street MS CHPWE  
Redmond WA 98052  
(425) 556-2701 FAX (425) 556-2700

---

**[AWARDED 4/19/05]**

**Project: 100096 (00-CI-92): Evans Creek Trail and Greenway, Phase 1, Stage 2**

Project Manager: Dennis Brunelle  
Phone: (425) 556-2724  
Engineers Est.: \$1.15 – \$1.25 Million  
Plan Charge: \$40.00 (nonrefundable)  
Issue Date: March 9, 2005  
Opening Date: March 24, 2005 @ 2:00 pm, City of Redmond Council Chambers  
No. of Addendums: One (issued 3/21/05)

The work to be performed under this contract includes construction of approximately 1523 LF of elevated structure and 10 LF of asphalt pedestrian/bike trail at grade, including grading, paving, drainage, erosion control, and landscaping, and other work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., March 24, 2005. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

**Plan Holders:**

Plan Sets #1 - #5 to Project Manager  
(*Plan Centers are listed in italics*)

- |   |   |
|---|---|
| <p><b>6. McGraw Hill</b><br/>13010 Northup Way #C3 Ste 1<br/>Bellevue, WA 98005<br/>425.881.5071<br/>425.881.0644 (f)</p> <p><b>7. Reed Business</b><br/>10504 NE 37th Cir, Bldg. 7<br/>Kirkland, WA 98033<br/>425.892.6501<br/>800.239.8474 (f)</p> <p><b>8. Valley Plan Center</b><br/>1819 S. Central, Suite 84<br/>Kent, WA 98032<br/>253.852.1090<br/>253.852.3424 (f)</p> | <p><b>9. Builder's Exchange</b><br/>2607 Wetmore Ave<br/>Everett, WA 98201<br/>425.258.1303<br/>425.259.3832 (f)</p> <p><b>10. Associated Sub-Contractors</b><br/>3312 S. Union<br/>Tacoma, WA 98409-3138<br/>253.383.4591<br/>253.383.2859 (f)</p> <p><b>11. DJC Plan Center</b><br/>2840 NW 35th<br/>Portland, OR 97210<br/>503.274.0624<br/>503.274.2616 (f)</p> |
|---|---|



THE CITY OF REDMOND  
PUBLIC WORKS DEPARTMENT  
Public Works Financial and Administrative Services  
15670 NE 85<sup>th</sup> Street MS CHPWE  
Redmond WA 98052  
(425) 556-2701 FAX (425) 556-2700

---

**12. Gary Merlino Construction**

9125 10<sup>th</sup> Ave S  
Seattle WA 98108  
206.762.9125  
206.763.4178 (f)

**13. Rainier Welding, Inc.**

19020 NE 84<sup>th</sup> St  
Redmond WA 98053  
425.868.1300  
425.868.8872 (f)

**14. Road Construction NW**

13013 136th Ave SE  
Renton WA 98059  
425.254.9999  
425.254.1334 (f)

**15. Wilder Construction Co.**

1525 E Marine View Dr  
Everett WA 98201-1927  
425.551.3100  
425.551.3118 (f)  
[wilderbid@wilderconstruction.com](mailto:wilderbid@wilderconstruction.com)

**16. Oregon Contractor Plan Center**

14625 SE 82nd Dr.  
Clackamas, OR 97015  
503.650.0148  
503.650.8273 (f)

**17. David L. Sack Construction**

456 SW 155th  
Burien WA 98166  
206.243.9757  
206.243.0897 (f)

**18. Sapa Anodizing Inc/Becker Co.**

2345 N Ross Ave  
Portland OR 97227  
503.972.1482  
503.288.0528 (f)

**19. Westwater Construction Company**

16209 SE 173rd Pl  
Renton WA 98058  
425.277.3137  
425.254.8920 (f)

**20. C. A. Carey Corporation**

537 NW Locust Street  
PO Box 1006  
Issaquah, WA 98027  
425.392.8016  
425.392.8295 (f)

**21. L. W. Sundstrom, Inc.**

PO Box 893  
Ravensdale, WA 98051-0893  
425.413.8158  
425.413.2533 (f)

**22. Ohno Construction Co.**

9416 Martin Luther King Jr. Way South  
Seattle, WA 98118  
206.325.1529  
206.324.8063 (f)

**23. A-1 Landscaping & Const.**

20607 SR 9 S.E.  
Snohomish, WA 98296-8316  
425.402.9900  
425.489.0222 (f)

**24. Roy E. Dunham Co.**

PO Box 199  
Redmond WA 98073  
425.885.2272  
425.861.9083 (f)

**25. Paul Brothers Inc.**

8601 SE Revenue Road,  
Boring OR 97009-9492  
503.663.1220  
503.663.7208 (f)

**26. S.L. Larsen Construction Co, Inc.**

PO Box 5081  
Lynnwood WA 98046-5081  
425.744.1994  
425.697.6714 (f)

**27. Construct Co.**

1621 Pease Avenue  
Sumner WA 98390  
253.826.2050  
253.826.2048 (f)



THE CITY OF REDMOND  
PUBLIC WORKS DEPARTMENT  
Public Works Financial and Administrative Services  
15670 NE 85<sup>th</sup> Street MS CHPWE  
Redmond WA 98052  
(425) 556-2701 FAX (425) 556-2700

---

**28. Glacier Construction Services, Inc**

12521 Evergreen Drive, Ste A  
Mukilteo WA 98275-5709  
425.290.9085  
425.493.2650 (f)

---

**Plan Sets Sold with Addendum #1:**

**29. Americon Inc.**

23020 SE 272 Street  
Maple Valley WA 98038  
425.432.2444  
425.432.6698 (f)