



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Construction Engineering Division
15670 NE 85th Street; Mail Stop: 1NPW
Redmond WA 98052
(425) 556-2711 FAX (425) 556-2727

Project: 101017 / 05-SD-73

136TH/Redmond Way Bypass and Stabilization

Project Manager: **Stephen Hitch / Dennis Brunelle**
Phone: **425-556-2891 / 425-556-2724**
Engineers Est.: **\$650,000 to \$750,000**
Plan Charge: **\$15.00**
Issue Date: **April 11, 2007**
Opening Date: **April 26, 2007**
No. of Addendums: **None**

The work to be performed under this contract shall include:

- Removal of 18" CMP, 18" HDPE, temporary storm bypass system, and catch basins
- Installation of approximately 315 lineal feet of HDPE pipe and PVC pipe
- Installation of a gabion outlet structure
- Installation of a paved access road
- Installation of two catch basins and associated piping
- Filling in of approximately 276 lineal feet of stream channel with approximately 8,500 cubic yards of fill
- Enhancement of approximately 161 feet of stream channel and the replanting of approximately 33,600 square feet of wetland and stream buffer.

Other work includes temporary traffic control, restoration of disturbed areas, temporary erosion / sedimentation control, and removal of invasive plants.

Sealed bids for this project will be received by the City Clerk, Third Floor of the Redmond City Hall, 15670 NE 85th Street, Redmond, Washington, until April 26, 2007 at 2:00pm. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan holders:

(Plan Centers are listed in italics)

1. McGraw Hill

*200 SW Michigan St Ste 100A
Seattle, WA 98106
206.378.4715
206.378.4741 (f)*

2. McGraw Hill

*4803 Pacific Highway E., Suite #3
Tacoma, WA 98424
253.941.9990
253.922.3430 (f)*

3. Valley Plan Center

*1819 S. Central, Suite 84
Kent, WA 98032
253.852.1090
253.852.3424 (f)*

4. Builder's Exchange

*2607 Wetmore Ave
Everett, WA 98201
425.258.1303
425.259.3832 (f)*



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Construction Engineering Division
15670 NE 85th Street; Mail Stop: 1NPW
Redmond WA 98052
(425) 556-2711 FAX (425) 556-2727

5. **Inland NW AGC**
P O Box 3266
Spokane, WA 99220
509.535.0391
509.535.3706 (f)
6. **Dennis R. Craig Construction, Inc.**
PO Box 595
Redmond, WA 98073-0595
425-882-2922
425-881-0380 (f)
7. **Wilder Construction Company**
1525 East Marine View Dr
Everett, WA 98201-1927
425-551-3100
425-551-3118 (f)
8. **A-1 Landscaping & Construction**
20607 SR 9 SE
Snohomish, WA 98296-8316
425-483-3840
425-489-0222 (f)
9. **Westwater Construction Company**
16209 SE 173rd Place
Renton, WA 98058
425-277-3137
425-254-8920 (f)
10. **Road Construction NW**
PO Box 188
Renton, WA 98057
425-254-9999
425-254-1334(f)
11. **Pacific Road & Bridge Company**
PO Box 3393
Arlington, WA 98223
360-403-7565
360-403-0120(f)
12. **Santana Trucking and Excavating, Inc.**
23316 Redmond-Fall City Road 647
Redmond, WA 98053-8376
425-868-1111
425-868-1611(f)
13. **Rodarte Construcion Inc.**
Po Box 1875
Auburn, WA 98071-1875
253-939-0532
253-939-0557(f)
14. **OMA Construction**
PO Box 3705
Seattle, WA 98124
206-262-1721
206-262-9107 (f)
15. **Oceanside Construction, Inc.**
Ste 145, PMB 763
1225 E. Sunset Dr
Bellingham, WA 98226
360-738-8454
360-738-8495 (f)