



THE CITY OF REDMOND  
PUBLIC WORKS DEPARTMENT  
Public Works Construction Engineering Division  
15670 NE 85<sup>th</sup> Street; Mail Stop: 1NPW  
Redmond WA 98052  
(425) 556-2711 FAX (425) 556-2727

---

**Project: 101031 (05-OW-75) 2005 Miscellaneous Meter and PRV Replacements**

Project Manager: Mike Haley  
Phone: (425) 556-2843  
Engineers Est.: \$700,000 - \$900,000  
Plan Charge: \$40.00  
Issue Date: January 25, 2006  
Opening Date: February 9, 2006  
No. of Addendums: NONE

The work to be performed under this contract shall include replacing existing meter vaults and a pressure reducing valve station; abandoning existing vaults; installing new hydrants; replacing water service connections; restoring surface conditions; and other work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Third Floor North of Redmond City Hall, 15670 NE 85th Street, Redmond, Washington, until 2:00 p.m., Thursday, February 9, 2006. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

**Plan holders:**

*(Plan Centers are listed in italics)*

- |   |  |
|---|--|
| <p>1. <b>McGraw Hill</b><br/><i>13010 Northup Way #C3 Ste 1<br/>Bellevue, WA 98005<br/>425.881.5071<br/>425.881.0644 (f)</i></p> <p>2. <b>McGraw Hill</b><br/><i>200 SW Michigan St Ste 100A<br/>Seattle, WA 98106<br/>206.378.4715<br/>206.378.4741 (f)</i></p> <p>3. <b>McGraw Hill</b><br/><i>4803 Pacific Highway E., Suite #3<br/>Tacoma, WA 98424<br/>253.941.9990<br/>253.922.3430 (f)</i></p> | <p>4. <b>Valley Plan Center</b><br/><i>1819 S. Central, Suite 84<br/>Kent, WA 98032<br/>253.852.1090<br/>253.852.3424 (f)</i></p> <p>5. <b>Builder's Exchange</b><br/><i>2607 Wetmore Ave<br/>Everett, WA 98201<br/>425.258.1303<br/>425.259.3832 (f)</i></p> <p>6. <b>Associated Sub-Contractors</b><br/><i>6512 20th Street Court W, Ste 2-B<br/>Fircrest WA 98466<br/>253.383.4591<br/>253.383.2859 (f)</i></p> |
|---|--|

**7. West Coast Construction Co**  
General Contractors & Engineers  
PO Box 419  
Woodinville WA 98073  
425.483.1900  
425.485.8143 (f)

**8. Kar-Vel Construction, Inc.**  
PO Box 58275  
Renton WA 98058  
425.432.8770  
425.432.8767 (f)

**9. Tri-State Construction**  
320 106th Ave NE  
Bellevue WA 98004  
425.455.2570  
206-633-5838 (f)

**10. H.D. Fowler Company**  
P. O. Box 160  
Bellevue, WA 98009  
425.746.8400  
425.644.4634 (f)

**11. Reed Construction Data**  
*30 Technology Parkway South, Ste 500*  
*Norcross, GA 30092*  
*800.424.3996*  
*800.303.8629 (f)*

**12. Oregon Contractor Plan Center**  
*14625 SE 82nd Dr.*  
*Clackamas, OR 97015*  
*503.650.0148*  
*503.650.8273 (f)*

**13. Gary Harper Construction**  
10621 – 169 Avenue NE  
Redmond, WA 98052  
425.883.3837  
425.885.2831 (f)

**14. Sub-Hub**  
*616 8th Ave. South*  
*Seattle, WA 98104*  
*206-375-2482*  
*206-299-3330 (f)*

**15. Shoreline Construction Company**  
PO Box 358  
Woodinville WA 98072  
425.483.0600  
360.668.5133 (f)

**16. Road Construction NW, Inc.**  
P.O. Box 3435  
Renton, WA 98056  
425.254.9999  
425.254.1334 (f)

**17. Kemper Construction Corp.**  
PO Box 332  
Redmond, WA 98052  
425.836.0376  
425.868.6764 (f)

**18. Stouder General Construction**  
6190 Portal Way  
Ferndale, WA 98248  
360.312.0775  
360.312.0788 (f)

**19. Construct Co. LLC**  
1621 Pease Ave  
Sumner, WA 98390  
253.826.2050  
253.826.2048 (f)

**20. A-1 Landscaping & Construction Inc.**  
20607 State Rt 9 SE  
Snohomish WA 98296  
425.402-9900  
425.489.0222 (f)

**21. Marshbank Construction, Inc.**  
P.O. Box 97  
Lake Stevens, WA 98258  
425.377.9708  
425.377.0709 (f)