



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

Project: 00-CI-92 Evans Creek Trail and Greenway, Phase 1

Project Manager: Barry Hatcher
Phone: 425-556-2732
Engineers Est.: \$900,000 - \$1,000,000
Plan Charge: \$40.00 (non-refundable)
Issue Date: July 14, 2004
Opening Date: July 29, 2004 @2:00 pm, City of Redmond Council Chambers
No. of Addendums: One (issued 7/22/04)

The work to be performed under this contract includes construction of approximately 0.65-mile of asphalt pedestrian/bike trail at grade and 558 LF on elevated structure; including grading, paving, drainage, erosion control, landscaping and other work as required to complete the project. Time for completion is limited to **sixty (60) working days**. Any work within areas that are affected by HPA permit requirement shall be completed by **October 15, 2004**.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., Thursday, July 29, 2004. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan holders:

(Plan Centers are listed in italics)

- | | |
|--|--|
| <p>1. McGraw Hill
<i>13010 Northup Way #C3 Ste 1
Bellevue, WA 98005
425.881.5071
425.881.0644 (f)</i></p> <p>2. McGraw Hill
<i>800 S Michigan
Seattle, WA 98108
206.223.0320
206.378.4741 (f)</i></p> <p>3. McGraw Hill
<i>4803 Pacific Highway E., Suite #3
Tacoma, WA 98424
253.941.9990
253.922.3430 (f)</i></p> | <p>4. Valley Plan Center
<i>1819 S. Central, Suite 84
Kent, WA 98032
253.852.1090
253.852.3424 (f)</i></p> <p>5. Builder's Exchange
<i>2607 Wetmore Ave
Everett, WA 98201
425.258.1303
425.259.3832 (f)</i></p> <p>6. Inland NW AGC
<i>P O Box 3266
Spokane, WA 99220
509.535.0391
509.535.3706 (f)</i></p> |
|--|--|



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

7. **DJC Plan Center**
P O Box 10127
2840 NW 35th
Portland, OR 97210
503.274.0624
503.274.2616 (f)
8. **Wilder Construction Co.**
1525 E Marine View Dr
Everett WA 98201-1927
425.551.3100
425.551.3118 (f)
wilderbid@wilderconstruction.com
9. **Dennis R. Craig Construction Inc.**
P. O. Box 595
Redmond WA 98073
425.882.2922
425.881.0380 (f)
10. **Finish Grade, LLC**
10215 NE 110th St.
Kirkland, WA 98033
425-889-8472
425-828-0985 (f)
11. **Rainier Welding**
19020 NE 84th Street
Redmond WA 98053
425-8681300
425.868.8872 (f)
12. **Ohno Construction**
9416 MLK Way South
Seattle WA 98118
206.325.1529
206.324.8063 (f)
13. **Road Construction NW**
13013 136th Ave SE
Renton WA 98059
425.254.9999
425.254.1334 (f)
14. **A-1 Landscaping & Construction Inc.**
Attn: Naeem Iqbal
20607 State Route 8 SE
Snohomish WA 98296
425.402.9900
425.489.0222 (f)
email: a1land@a1land.com