



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

Project: 100210/100154 (99-CI-51/01-CI-62): REDMOND INTELLIGENT TRANSPORTATION SYSTEM (RITS) Phases 1 & 2

Project Manager: Rob Crittenden
Phone: (425) 556-2838
Engineers Est.: \$950,000 to \$1,000,000
Plan Charge: \$55.00
Issue Date: September 7, 2005
Opening Date: September 29, 2005 @ 2:00 pm, City of Redmond Council Chambers
No. of Addenda: None

The work to be performed under this contract shall include installation of communications cabling, innerduct, fiber optics hardware. CCTV cameras and CCTV cabinets on existing signal poles, CCTV and power cables, traffic signal controller and service cabinets and foundations, conduit, junction boxes, transit signal priority (TSP) equipment on existing and new poles. TSP cables, trenching in concrete sidewalks, trenching and restoration in landscape areas, trenching and restoration in roadways, installing new sidewalk, concrete curbs, curb ramps and other work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., September 29, 2005. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan Holders:

(Plan Centers are listed in italics)

- | | |
|--|---|
| <p>1. McGraw Hill
<i>13010 Northup Way #C3 Ste 1</i>
<i>Bellevue, WA 98005</i>
<i>425.881.5071</i>
<i>425.881.0644 (f)</i></p> <p>2. McGraw Hill
<i>200 SW Michigan St Ste 100A</i>
<i>Seattle, WA 98106</i>
<i>206.378.4715</i>
<i>206.378.4741 (f)</i></p> <p>3. McGraw Hill
<i>4803 Pacific Highway E., Suite #3</i>
<i>Tacoma, WA 98424</i>
<i>253.941.9990</i>
<i>253.922.3430 (f)</i></p> | <p>4. Valley Plan Center
<i>1819 S. Central, Suite 84</i>
<i>Kent, WA 98032</i>
<i>253.852.1090</i>
<i>253.852.3424 (f)</i></p> <p>5. Builder's Exchange
<i>2607 Wetmore Ave</i>
<i>Everett, WA 98201</i>
<i>425.258.1303</i>
<i>425.259.3832 (f)</i></p> <p>6. Associated Sub-Contractors
<i>6512 20th Street Court W, Ste 2-B</i>
<i>Fircrest WA 98466</i>
<i>253.383.4591</i>
<i>253.383.2859 (f)</i></p> |
|--|---|



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

7. Oregon Contractor Plan Center

14625 SE 82nd Dr.
Clackamas, OR 97015
503.650.0148
503.650.8273 (f)

8. Inland NW AGC

P O Box 3266
Spokane, WA 99220
509.535.0391
509.535.3706 (f)

9. DJC Plan Center

P O Box 10127
2840 NW 35th
Portland, OR 97210
503.274.0624
503.274.2616 (f)

10. Salem Contractors Exchange Plan Center

PO Box 12065
Salem OR 97309
503.362.7957
503.362.1651 (f)

11. City Pacific Services

3120 Colby Ave Ste 101
Everett WA 98201
425.252.3204
425.252.3603 (f)

12. Elcon Corporation

1720 75th St SW
Everett WA 98203-6262
425.743.5600
425.438.9577 (f)

13. Pilchuck Contractors

PO Box 808
Bothell WA 98041-0808
425.485.7908
425.485.3418 (f)

14. Totem Electric of Tacoma Inc

2332 S Jefferson
PO Box 1093
Tacoma WA 98402
253.383.5022
253.272.5214 (f)

15. McCain Traffic Supply

8120 304th Ave SE
Preston WA 98050
425.222.3653
425.222.3672 (f)

16. Service Electric Company, Inc.

P.O. Box 1489
Snohomish, WA 98291-1489
360.568.6966
360.568.9283 (f)

17. Signal Electric, Inc.

P.O. Box 6209
Kent, WA 98064-6209
253.872.7177
253.395.0556 (f)

18. Transtech Electric

9012 South 208th Street
Kent, WA 98042
253.872.5343
253.872.5346 (f)

19. Valley Electrical Services

1100 Merrill Creek Pkwy
Everett WA 98203
425.407.0832
425.407.0578 (f)

20. Northwest Signal Supply Inc.

12965 SW Herman Rd
Tualatin OR 97062
503.635.4351
503.635.4341 (f)

21. Spokane Regional Plan Center

102 E. Boone Ste 102
Spokane WA 99202
509.328.9600
509.328.7279 (f)

22. Dennis R. Craig Construction, Inc.

P.O. Box 595
Redmond, WA 98073-0595
425.882.2922
425.881.0380 (f)



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

23. North Sky Communications

PO Box 87550
Vancouver WA 98687
360.254.6920
360.254.5097 (f)

24. GDI Communications

PO Box 1330
Verdi NV 89439
775.345.8000
775.345.8000 (f)