



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

[AWARDED 4/19/05]

Project: 100302 (03-OW-27): Sammamish Forest Manor Service Line Replacement

Project Manager: Mike Haley
Phone: (425) 556.2843
Engineers Est.: \$200,000 - \$300,000
Plan Charge: \$40.00 (Nonrefundable)
Issue Date: 3/16/05
Opening Date: 3/31/05 @ 2:00 pm, City of Redmond Council Chambers
No. of Addendums: None

The work to be performed under this contract shall include constructing water lines; abandoning and/or replacing existing meter vaults and pressure reducing valves; installing new hydrants; relocating existing utilities; restoring water line connections; restoring surface conditions; and other work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., Thursday, March 31, 2005. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan holders:

(Plan Centers are listed in italics)

- | | |
|--|---|
| <p>1. McGraw Hill
<i>13010 Northup Way #C3 Ste 1
Bellevue, WA 98005
425.881.5071
425.881.0644 (f)</i></p> <p>2. McGraw Hill
<i>200 SW Michigan St Ste 100A
Seattle, WA 98106
206.378.4715
206.378.4741 (f)</i></p> <p>3. Reed Business
<i>10504 NE 37th Cir, Bldg. 7
Kirkland, WA 98033
425.892.6501
800.239.8474 (f)</i></p> | <p>4. Valley Plan Center
<i>1819 S. Central, Suite 84
Kent, WA 98032
253.852.1090
253.852.3424 (f)</i></p> <p>5. Builder's Exchange
<i>2607 Wetmore Ave
Everett, WA 98201
425.258.1303
425.259.3832 (f)</i></p> <p>6. HD Fowler Company
<i>13440 SE 30th Street
Bellevue WA 98005
425.746.8400
425.644.4634 (f)</i></p> |
|--|---|



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

7. Dennis R. Craig

PO Box 595
Redmond WA 98073-0595
425.882.2922
425.881.0380 (f)

8. Gary Harper Construction

10621 – 169 Avenue NE
Redmond, WA 98052
425.883.3837
425.885.2831 (f)

9. National Waterworks

602 Valley Ave NE
Puyallup WA 98372-2518
253.840.8558
253.840.1141 (f)

10. DJC Plan Center

2840 NW 35th
Portland, OR 97210
503.274.0624
503.274.2616 (f)

11. Oregon Contractor Plan Center

14625 SE 82nd Dr.
Clackamas, OR 97015
503.650.0148
503.650.8273 (f)

12. West Coast Construction Co

General Contractors & Engineers
PO Box 419
Woodinville WA 98073
425.483.1900
425.485.8143 (f)

13. Americon Inc.

23020 SE 272 Street
Maple Valley WA 98038
425.432.2444
425.432.6698 (f)

14. Kemper Construction Corp.

PO Box 332
Redmond WA 98073
425.836.0376
425.868.6764 (f)

15. Kar-Vel Construction, Inc.

PO Box 58275
Renton WA 98058
425.432.8770
425.432.8767 (f)

16. VLS Construction Inc.

PO Box 630
Ravensdale WA 98051
425-432-3306
425-432-3704 (f)

17. Road Construction NW, Inc.

PO Box 3435
Renton WA 98056
425-254-9999
425-254-1334 (f)

18. Earthwork Enterprises, Inc.

PO Box 726
Mukilteo WA 98275-0726
425-355-0348
425-513-5919 (f)

19. Shoreline Construction Co

PO Box 358
Woodinville WA 98072
425.483.0600
360.668.5133 (f)