



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

[AWARDED 6/7/05]

**PRJOJECT: PETERS CREEK CULVERT REPLACEMENT (at NE 87th Street)
100382/100317 (03-NR-37/04-OW-79):**

Project Manager: Mike Haley, P.E.
Phone: (425) 556-2843
Engineers Est.: \$500,000 to \$1,000,000
Plan Charge: \$40.00 (nonrefundable)
Issue Date: April 27, 2005
Opening Date: May 12, 2005 @ 2:00 pm, City of Redmond Council Chambers
No. of Addendums: One (issued 5/10/05)

The work to be performed under this contract shall be performed under two separate schedules: Schedule A and Schedule B. Schedule A shall include removing existing culverts, installing a 3-sided, pre-cast concrete box culvert, constructing sewer main, relocating existing utilities, stream enhancements, and related work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., May 12, 2005. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan Holders:

(Plan Centers are listed in italics)

- | | |
|---|--|
| <p>1. McGraw Hill
<i>13010 Northup Way #C3 Ste 1
Bellevue, WA 98005
425.881.5071
425.881.0644 (f)</i></p> <p>2. McGraw Hill
<i>200 SW Michigan St Ste 100A
Seattle, WA 98106
206.378.4715
206.378.4741 (f)</i></p> <p>3. McGraw Hill
<i>4803 Pacific Highway E., Suite #3
Tacoma, WA 98424
253.941.9990
253.922.3430 (f)</i></p> | <p>4. Valley Plan Center
<i>1819 S. Central, Suite 84
Kent, WA 98032
253.852.1090
253.852.3424 (f)</i></p> <p>5. Builder's Exchange
<i>2607 Wetmore Ave
Everett, WA 98201
425.258.1303
425.259.3832 (f)</i></p> <p>6. Associated Sub-Contractors
<i>3312 S. Union
Tacoma, WA 98409-3138
253.383.4591
253.383.2859 (f)</i></p> |
|---|--|



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

7. **Oregon Contractor Plan Center**
14625 SE 82nd Dr.
Clackamas, OR 97015
503.650.0148
503.650.8273 (f)

8. **Inland NW AGC**
P O Box 3266
Spokane, WA 99220
509.535.0391
509.535.3706 (f)

9. **DJC Plan Center**
P O Box 10127
2840 NW 35th
Portland, OR 97210
503.274.0624
503.274.2616 (f)

10. **Salem Contractors Exchange Plan Center**
PO Box 12065
Salem OR 97309
503.362.7957
503.362.1651 (f)

11. **Tri-State Construction**
350 106th Ave NE
PO Box 3686
Bellevue WA 98009-3686
425.455.2570
206.633.5838 (f)

12. **Pacific Road & Bridge Co**
PO Box 3393
Arlington WA 98223-3393
360.403.7565
360.403.0120 (f)

13. **A-1 Landscaping & Const. Inc.**
20607 State Rt 9 SE
Snohomish WA 98296
425.402.9900
425.489.0222 (f)

14. **HD Fowler Company**
13440 SE 30th Street
Bellevue WA 98005
425.746.8400
425.644.4634 (f)

15. **Road Construction NW, Inc.**
P. O. Box 3435
Renton WA 98056
425.254.9999
425.254.1334 (f)

16. **Americon, Inc.**
23020 SE 272 Street
Maple Valley WA 98038
425.432.2444
425.432.6698 (f)

17. **Sapa Anodizing Inc/Becker Co.**
2345 N Ross Ave
Portland OR 97227
503.972.1482
503.288.0528 (f)

18. **Award Construction**
PO Box 29570
Bellingham WA 98228
360.738.1071
360.738.1073 (f)

19. **Granite Precasting & Concrete Inc.**
4116 Bakerview Spur
Bellingham WA 98226
360.671.2251
360.671.0780 (f)

20. **Wilder Construction Co.**
1525 E Marine View Dr
Everett WA 98201-1927
425.551.3100
425.551.3118 (f)
wilderbid@wilderconstruction.com

21. **Westwater Construction Company**
16209 SE 173rd Pl
Renton WA 98058
425.277.3137
425.254.8920 (f)

22. **Trimaxx Construction Inc.**
1023 Alderwood Lane
Sedro Woolley WA 98284
360.661.6857
360.856.0798 (f)



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

23. National Waterworks

Contact: Eric Skaggs
415 S Holgate
Seattle WA 98134
206.223.0400
206.682.1611 (f)

24. West Coast Construction Co

General Contractors & Engineers
PO Box 419
Woodinville WA 98073
425.483.1900
425.485.8143 (f)

25. Frank Coluccio Construction

9600 MLK Way South
Seattle WA 98118
206.722.5306
206.725.4764 (f)

26. Marshbank Construction, Inc.

P.O. Box 97
Lake Stevens, WA 98258
425.377.9708
425.377.0709 (f)

27. Watson Asphalt

PO Box 845
Redmond WA 98073
425.868.4377
425.868.4104 (f)