



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

[AWARDED 5/17/05]

Project: 100804 (04-CI-92): 156th Avenue NE Sidewalk & Utility Conversion Improvements

Project Manager: Steve Gibbs
Phone: (425) 556-2729
Engineers Est.: \$260,000 to \$290,000
Plan Charge: \$35 (nonrefundable)
Issue Date: April 20, 2005
Opening Date: May 5, 2005 @ 2:00 pm, City of Redmond Council Conference Room
No. of Addendums: None

The work to be performed under this contract shall include remove existing sidewalk, curb and gutter, asphalt concrete pavement, construct new sidewalk, curb and gutter, curb ramps, driveways, pavement markings, drainage, landscaping, minor grading, utility trenching and adjustments, installation of conduits and vaults, restoration, and other work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., May 5, 2005. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan Holders:

(Plan Centers are listed in italics)

- | | |
|---|--|
| <p>1. McGraw Hill
<i>13010 Northup Way #C3 Ste 1
Bellevue, WA 98005
425.881.5071
425.881.0644 (f)</i></p> <p>2. McGraw Hill
<i>200 SW Michigan St Ste 100A
Seattle, WA 98106
206.378.4715
206.378.4741 (f)</i></p> <p>3. McGraw Hill
<i>4803 Pacific Highway E., Suite #3
Tacoma, WA 98424
253.941.9990
253.922.3430 (f)</i></p> | <p>4. Valley Plan Center
<i>1819 S. Central, Suite 84
Kent, WA 98032
253.852.1090
253.852.3424 (f)</i></p> <p>5. Builder's Exchange
<i>2607 Wetmore Ave
Everett, WA 98201
425.258.1303
425.259.3832 (f)</i></p> <p>6. Associated Sub-Contractors
<i>3312 S. Union
Tacoma, WA 98409-3138
253.383.4591
253.383.2859 (f)</i></p> |
|---|--|



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

7. Road Construction NW, Inc.

P.O. Box 3435
Renton, WA 98056
425.254.9999
425.254.1334 (f)

8. Dennis R. Craig Construction, Inc.

P.O. Box 595
Redmond, WA 98073-0595
425.882.2922
425.881.0380 (f)

9. West Coast Construction, Inc.

P.O. Box 419
Woodinville, WA 98072
425.483.1900
425.485.8143 (f)

10. Transtech Electric

P.O. Box 7429
Kent, WA 98042
253.872.5343
253.872.5346 (f)

11. Service Electric Company, Inc.

P.O. Box 1489
Snohomish, WA 98291
360.568.6966
360.568.9283 (f)

12. Oregon Contractor Plan Center

14625 SE 82nd Dr.
Clackamas, OR 97015
503.650.0148
503.650.8273 (f)

13. DJC Plan Center

P O Box 10127
2840 NW 35th
Portland, OR 97210
503.274.0624
503.274.2616 (f)

14. Westwater Construction Company

16209 SE 173rd Pl
Renton WA 98058
425.277.3137
425.254.8920 (f)