



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

[AWARDED 9/6/05]

Project: 100966 (04-CI-95): Avondale Conversion (Utility Undergrounding)

Project Manager: Rob Crittenden
Phone: (425) 556-2838
Engineers Est.: \$145,000 to \$165,000
Plan Charge: \$40.00
Issue Date: August 3, 2005
Opening Date: August 18, 2005 @ 2:00 pm, City of Redmond Council Chambers
No. of Addenda: One (issued 8/16/05)

The work to be performed under this contract shall include trenching, trench preparation, backfill and compaction; six trenchless conduit road crossings at three different locations; surface restoration; coordination with PSE/Potelco and Comcast as they install conduit, vaults and wiring; and related work as required to complete the project.

Sealed bids for this project will be received by the City Clerk, Second Floor of the Redmond Public Safety Building, 8701 - 160th Avenue NE, Redmond, Washington, until 2:00 p.m., August 18, 2005. Proposals will then and there be opened and publicly read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless said award is delayed for a period exceeding forty-five (45) days.

Plan Holders:

(Plan Centers are listed in italics)

- | | |
|--|---|
| <p>1. McGraw Hill
<i>13010 Northup Way #C3 Ste 1</i>
<i>Bellevue, WA 98005</i>
<i>425.881.5071</i>
<i>425.881.0644 (f)</i></p> <p>2. McGraw Hill
<i>200 SW Michigan St Ste 100A</i>
<i>Seattle, WA 98106</i>
<i>206.378.4715</i>
<i>206.378.4741 (f)</i></p> <p>3. McGraw Hill
<i>4803 Pacific Highway E., Suite #3</i>
<i>Tacoma, WA 98424</i>
<i>253.941.9990</i>
<i>253.922.3430 (f)</i></p> | <p>4. Valley Plan Center
<i>1819 S. Central, Suite 84</i>
<i>Kent, WA 98032</i>
<i>253.852.1090</i>
<i>253.852.3424 (f)</i></p> <p>5. Builder's Exchange
<i>2607 Wetmore Ave</i>
<i>Everett, WA 98201</i>
<i>425.258.1303</i>
<i>425.259.3832 (f)</i></p> <p>6. Associated Sub-Contractors
<i>6512 20th Street Court W, Ste B-2</i>
<i>Fircrest WA 98466</i>
<i>253.383.4591</i>
<i>253.383.2859 (f)</i></p> |
|--|---|



THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Financial and Administrative Services
15670 NE 85th Street MS CHPWE
Redmond WA 98052
(425) 556-2701 FAX (425) 556-2700

7. Oregon Contractor Plan Center

14625 SE 82nd Dr.
Clackamas, OR 97015
503.650.0148
503.650.8273 (f)

8. DJC Plan Center

P O Box 10127
2840 NW 35th
Portland, OR 97210
503.274.0624
503.274.2616 (f)

9. Transtech Electric

P.O. Box 7429
Kent, WA 98042
253.872.5343
253.872.5346 (f)

10. Wilder Construction Company

1525 East Marine View Drive
Everett WA 98201-1927
425.551.3100
425.551.3116 (f)

11. Henkels & McCoy, Inc

5000 NE 148th Ave
Portland OR 97230-3439
503.255.5125
503.255.5129 (f)

12. Pacific Cable Construction, Inc

P.O. Box 573
Woodinville WA 97072
425.348.7735
425.348.7966 (f)

13. Westwater Construction Company

16209 SE 173 Place
Renton WA 98058
425.277.3137
425.254.8920 (f)

14. Finish Grade, LLC

10215 NE 110th St.
Kirkland, WA 98033
425-889-8472
425-828-0985 (f)